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1.0 DESCRIPTION OF WORK

A The work shall include:

A
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Furnishing of all materials, plant, equipment, tools, supplies,
temporary lighting and heating, transportation, labour and
superintendence necessary for the construction of the work as
herein specified and as shown on the drawings.

Provide and maintain construction signing, barricades, temporary
detours, and traffic accommodation during construction.

Relocation of existing excavated material stockpiles.

Excavation and embankment of roadways and residential lots.
Stockpiling of excess excavation material.

Water and sewer main construction including excavating, pipe
laying, bedding, backfilling, compaction, and roadway subgrade and
granular base course construction.

Street construction including excavating to subgrade, subgrade
preparation, geotextile filter fabric and granular base course
placement, and hot mix asphalt placement.

Curb and sidewalk construction including additional granular base
course placement where required and concrete curb, gutter and

sidewalk installation.

Removal and Disposal of existing asphalt and concrete where
required for underground utility installation.

Removal and Disposal of existing asphalt where required for
existing street connections.

Removal and Disposal of existing concrete where required for
existing curb and sidewalk connections.

Install manholes, valves, catch basins, hydrants, service
connections and related appurtenances, to match finished
pavement grades.

Adjust manholes and valves to match finished pavement grades.

Adjust catch basins to match finished concrete grades.

Testing all materials for approval for incorporation into the work.
Compaction testing will be conducted and paid for by the Owner.
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.16 Cleaning up of the site.
A7 Repair of all defects for one year after completion of the work.

2.0 DOCUMENTS REQUIRED

A Maintain at job site, one copy of each of the following:

Contract Documents
Specifications and Plans
Addenda

Reviewed Shop Drawings
Change Orders

Other Modifications to Contract
Field Test Reports

N o o r w i

3.0 WORKSCHEDULE

A Provide within ten (10) working days after the contract award, in form
acceptable to Engineer, schedule showing anticipated progress stages and
final completion of work within time period required by contract documents.

2 Interim reviews of work progress based on schedule submitted by
Contractor will be conducted as directed by Engineer and schedule
updated by Contractor in conjunction and with approval of Engineer.

4.0 MEASUREMENT AND PAYMENT

A Notify the Engineer sufficiently in advance of operations to permit required
measurements for payment.

5.0 CONTRACTOR'S USE OF SITE

A Coordinate work and provide access for other contractors working in the
area.

2 Do not unreasonably encumber site with materials or equipment.

3 Move stored products or equipment, which interfere with operations of

Engineer or other contractors.
4 Obtain and pay for use of additional storage or work areas for operations.

6.0 CODES AND STANDARDS

A Perform work in accordance with National Building Code of Canada (NBC),
latest Edition, unless otherwise specified.
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7.0 PROJECT MEETINGS

A Engineer will arrange project meetings and assume responsibility for
setting times and recording and distributing minutes.

8.0 CUTTING, FITTING AND PATCHING

A Execute cutting (including excavation), fitting and patching required to
make work fit properly together.

2 Where new work connects with existing and where existing work is altered,
cut, patch and make good to match existing work.

3 Obtain Engineer's approval before cutting, boring or sleeving load-bearing
members.

4 Make cuts with clean, smooth edges. Make patches inconspicuous in final
assembly.

9.0 PROTECTION OF SURVEY MONUMENTS

A Prior to commencement of construction operations, the Contractor shall
acquaint himself with the survey monuments on the site and thus be aware
of their location.

2 Contractor shall place 38 x 89 mm markers at property pins, bench marks
and control points, and paint fluorescent orange prior to construction start.

3 Upon completion of construction operations, an inspection shall be carried
out to determine if any of the survey monuments have been removed or
damaged. The Contractor shall reimburse the Owner for the costs involved
in replacement by Registered Saskatchewan Land Surveyor of any
monuments which have been removed or damaged.

10.0 SITE RESTORATION

A All roadways disturbed by construction shall be reconstructed as per
drawings and specifications.

2 Damaged culverts and lot accesses shall be repaired or replaced at the
Contractors expense.

11.0 ARCHAELOGICAL INTERESTS

A Immediate notice shall be given to the Engineer if evidence of
archaeological finds are encountered during construction.

2 Items of historical, cultural or archaeological interest such as cornerstones,
headstones, commemorative plaques, inscribed tablets and similar objects
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found on site shall be left in place until specific instruction from the
Engineer or Owner is given.

12.0 HOURS OF WORK

A

Subject to sub-clause .2, the Contractor's hours of work shall comply with
all Local, Provincial, and Federal regulations. At all times, operational noise
shall be kept to a practicable minimum for construction operations. Hours of
work shall not exceed beyond 7:00 A.M., to 9:00 P.M., Monday to Friday
without prior authorization by the Engineer. Hours of work shall be
established by the Contractor and the Project Engineer prior to construction
start-up. Hours of work shall become part of the work schedule to be
provided by the Contractor as per Article 10 of the General Conditions.

The Engineer's representative is to be informed not less than forty-eight
(48) hours in advance if work is to be carried out beyond the normal hours
of work established in Schedule.

If the Project Construction is behind schedule, the Contractor shall take the
necessary steps as set out in Article 10 of the General Conditions.

Weekend work will only be allowed if written permission is given
beforehand by the Engineer.

Permission of the Engineer does not relieve the Contractor of the

responsibility for attaining necessary permission from local governing
agencies.

END OF SECTION
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